

TENDER NOTICE

FOR AR/SR WORKS OF GOVT. VOCATIONAL TRAINING INSTITUTE FOR WOMEN, CHUNIAN.

1. The Tenders through EPADS for Annual Repair / Special Repair are invited under single stage one envelop method at **Govt. Vocational Training Institute (Women) Chunian**, from reputed and financially strong firms for the below work. The Firms / Bidders having the valid registration with Pakistan Engineering Council (**PEC**), Punjab Revenue Authority (**PRA**) and Federal Board of Revenue (**FBR**) for NTN are encouraged to participate in E-bidding. The estimate is based on “**MRS 1st Bi-Annual 2025**”.
2. The Tender Documents are available for download via EPADS / PPRA & TEVTA websites (<https://punjab.eprocure.gov.pk>) (www.ppra.punjab.gov.pk) (www.tevta.gop.pk) free of cost.
3. The bid security @2% must be reached in the form of Pay Order / CDR / Demand Draft / Bankers Cheque in favor of “**Principal Govt. Vocational Training Institute (Women) Chunian**” on or before 26-06-2025 (11:30 AM), failing to do so will be considered non-responsive and the bidders will be considered unsuccessful.
4. The date of e-bids closing is **26-06-2025 at 11:00 AM**, the e-bids will be opened on the same day in the Office of **Principal Govt. Vocational Training Institute (Women) Chunian** at **11:30 AM** in the presence of District AR-SR Committee and bidders (who chose to be present)
5. The procuring agency may reject all e-bids at any time prior to the acceptance of a bid and shall upon request communicate to any bidder. The grounds for rejection of e-bids shall not be required to justify by the Procuring Agency.
6. The Procurement Method is Open Competitive bidding.
7. The quoted rates through E-Bids will be valid for 45 days.
8. All PPRA Rules must be followed and bidders must submit their bids only via **e-Pak Acquisition & Disposal System (E-PADS)** <https://punjab.eprocure.gov.pk>

SR.	DESCRIPTION OF WORK	ESTIMATED COST (RS.)	BID SECURITY (RS.)	COMPLETION PERIOD
1	Dismantling of the Brick work.	736857/- (Based on 1st Bi-Annual 2025)	14737/-	30-days
2	Dismantling of the RCC work.			
3	Removing of the plaster work.			
4	Plaster work.			
5	Construction of RCC Beam			
6	Brick work			
7	Plaster Work			
8	Teap			
9	Scrapping of Distemper.			
10	Distemper work.			
11	Scrapping of Paint.			
12	Paint work.			
13	Weather shield.			